| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 298, 745. 39 RQUTE : 31/35
CALL ORDER @ 401 CONTRACT I D : M -24886-C COUNTI ES : HOMRD TI PTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOWBI D
1 35-0524595 MOHR CONSTRUCTI ON CO $ 299, 263.07 100. 0000%
| (1) 35-0524595 | I
| MDHR CONSTRUCTI ON CO | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 6.000 MOS | 1500. 00000 9000. 00|

|

FIELD OFFICE, 51.1 n? | | |
0002 105- 06845 LUMP| 4900. 00000 4900. 00| [
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  12500. 00000 12500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 15.000 m | 20. 00000 300. 00| |
CURB, CONCRETE, REMOVE | | I
0005 202- 60820 10400. 000 n2 | 5. 35000 55640. 00| [
SURFACE M LLI NG ASPHALT | | |
0006 203- 02080 0.447 km |  33500. 00000 14974. 50| [
LI NEAR GRADI NG | [ |
0007 303- 52309 25.000 My | 35. 00000 875. 00| [
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0008 305- 05206 1075.000 My | 44. 00000 47300. 00| [
W DENI NG W TH HVA [ [ [
0009 402- 05474 545.000 My | 51. 50000 28067. 50| |
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | [ |
0010 402- 05477 1100.000 My | 60. 00000 66000. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0011 604- 06070 8.000 n2 | 60. 00000 480. 00| |
S| DEWALK, CONCRETE | [ [
0012 605- 97170 85.000 m | 41. 40000 3519. 00| |
CURB, PRECAST CONCRETE [ [ [
0013 621- 01004 2.000 EACH 504. 00000 1008. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06559 3800.000 n2 | 1. 00000 3800. 00| [
MULCHED SEEDI NG R | | |
0015 715-05119 19.600 m | 160. 00000 3136. 00| [
|

PIPE, TYPE 1, O RCULAR 375 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 401 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 298, 745. 39 RQUTE : 31/35
CALL ORDER . 401 CONTRACT ID: M -24886-C COUNTI ES : HOMRD TI PTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | |
| MOHR CONSTRUCTI ON CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 715- 46005 4.000 EACH 250. 00000 1000. 00| |
PI PE END SECTION, 375 mm | | |
0017 720- 44000 4.000 EACH 400. 00000 1600. 00| |
CASTI NG ADJUST TO GRADE | [ [
0018 801- 06640 111. 000 EACH| 53. 20000 5905. 20| |
CONSTRUCTI ON SI GN, A | [ [
0019 801-06710 88. 000 DAY | 25. 00000 2200. 00| |
FLASHI NG ARROW S| GN | [ [
0020 801-06775 LUWP| 20500. 00000 20500. 00| |
MAI NTAI NI NG TRAFFI C | | [
0021 802- 74046 7.000 EACH 50. 00000 350. 00| |
S| GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0022 802- 76055 4.000 m | 75. 00000 300. 00| |
SI GN POST, A | | |
0023 805- 02440 900.000 m | 3. 10000 2790. 00| |
SI GNAL CABLE, ROADWAY LOOP, 1C 16CA | | |
0024 805-78795 300.000 m | 30. 85000 9255. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0025 808-06711 327.000 m | 0. 39000 127. 53| |
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0026 808-06713 1279.000 m | 0. 39000 498. 81| |
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0027 808-06714 275.000 m | 0. 39000 107. 25| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0028 808- 06723 2.000 EACH 44, 80000 89. 60| |
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | [ |
0029 808- 06726 128.000 m | 7.00000 896. 00| |
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mMm | | |
0030 808- 75996 56. 000 EACH| 10. 00000 560. 00| |
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0031 808- 75998 56. 000 EACH| 28. 28000 1583. 68| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 299, 263. 07| |
__________________________________________ .
CONTRACT TOTALS | $ 299, 263. 07| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER © 411 CONTRACT ID :
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

M -24900- A
CRAWFCRDSVI LLE DI STRI CT
09/ 26/ 00 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PROJECT( S)

PARK ROAD
PARKE

DATE : 06/23/00
PAGE : 411 -1

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON
2 35-1917625 M LESTONE CONTRACTCRS, L. P.

142, 832. 00
143, 730. 00

100. 0000%
100. 6287%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 431 CONTRACT ID :
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

M -24938- A
LAPORTE DI STRI CT
15 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

114
JASPER

DATE : 06/23/00
PAGE : 431 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2 35-0918397 RI ETH R LEY CONSTRUCTI ON
3  35-1139301 E & B PAVING | NC.

228, 102. 80
237, 063. 40
244,745. 45

100. 0000%
103. 9283%
107. 2961%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 451 CONTRACT ID :
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

M -24996- A
GREENFI ELD DI STRI CT
10 WORK DAYS

ROUTE
COUNTI ES :

PROJECT( S)

| - 465
VARl ON

DATE : 06/23/00
PAGE : 451 -1

1  35-1364963 ERBER & M LLI GAN CONSTR QO
2 35-0918397 RI ETH R LEY CONSTRUCTI ON

103, 289. 70
112, 992. 25

100. 0000%
109. 3935%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 471 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 32
CALL ORDER o471 CONTRACT ID: M -24997-A COUNTI ES : DELAWARE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 08 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1139301 E & B PAVING | NC $ 52,234. 00 100. 0000%







